STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

09-353204
s oM 1,976,688
BID OPENING DATE:
11/15/18

BIDDER'S NAME: Meyers Earthwork

DBE GOAL FROM CONTRACT %: 15%

DBE PRIME CONTRACTOR CERTIFICATION: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) |TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A 6 $208,476
R NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF ust be certified on the date bids are
L SERVICES TO BE SUBCONTRACTED OR m:oc;;:?o“ pened "“:‘m"'p..":.,'l"";:'.',“;""a".'a' oBe ""'(%'"T
i nui . Show an
MATERIALS TO BE PROVIDED? s o
Paint Traffic Stripe, Mobilization (Parti Super Seal & Stripe #2003
39,40 i e e C8405 P.0. Box 755 Fillnore, CA 93016 (805524745 | $15,445
Adanta, Inc. #373571801 Oak St. Suite 100 Napa,
1 Lead Compliance Plan C8851 CA 94550 (707) 709-8894 $1,300
345 Construction Area Signs, Traffic Control System, Force Traffic Control #29335 P.0. Box 1107 Exeter,
Portable Delineator C1200,C1201 CA 93221 (559) 786-9856 $151,300
Job Site Management- CPM Project Management Systems #45018 776 Homet
8 C8802 Dr. Gardnerville, NV 89460 (775) 790-2962 $2,681
Contracior-Supplied Blologist, Natural C8792,C8793 | Alluvion Biological Consulting #42030 2201 3rd St
13,14 Resource Protection Plan 2 Ste B, Riverside, CA 52507 (408) 784-437 $34,350

Tully Consulting Group #383001650 N.

9,10 gm’:v::mn"xj:r;ﬂ“:"" SosENe, 45 CRRE Y Lincoln St Suie A, Dixon, CA 95620 $3,400

(707) 471-0318
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from S $208 476
each DBE shown stating that it will be participating in the contract to perform the specific work s . .
shown for the ific amount agreed to.
Speci ag Participat]
The names of the 1st tier DBE subcontractors and items of work must be consistent with the 10.5 %

Subcontractor List (Pub Cont Code § 4100 et seq.).
The bidder acknowledges that It Is committed to use the

'Each DBE prime contractor must enter its certification number and show all work to be DBEs shown on this form to meet the contract goal (48 CFR
performed by DBES, including work performed by its own forces. 26.53).
2if 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of
the item to be performed or fumished. Z
3Use Work Category Codes from the California Unified Certification Program database. Signature of Bidder —=—
11/15/18 530-365-8858
Date (Area Code) Tel. No.
Trevor Meyers
Person to Contact (Please Type or Print)
ADA Notice For individuals with sensory disabilities, this is le in fo For call (818) 445-1233,

TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814.

0Z 2 W4 0Z AON 8L
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:

09-353204

Name of DBE business:

Super Seal & Stripe

Name of DBE representative:

Rob Van Antwerp

DBE certification number: 2003

Neme of bidder:

Meyers Earthwork

Neme of prime contraclor if different from the bidder:

N/A

Name of represenlative of bidder or prime conlraclor:

Trevor Meyers

Date:  11/15/18

Bid Item number ltem of work and description of services lo be subcontracled or malerials to be provided *

Amount
(%)

39 Paint Traffic Stripe (2-Coat)

$4,950

40 Mobilization (Partial)

$10,495

1If 100% of an ltem Is not to be performed or fumished by the DBE, describe the exact Total
portion of the item lo be performed or furnished.

$15,445

form.

As an authorized representative of a cerlified disadvanlaged business
enterprise, | confirm that my business was conlacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder Is awarded the contract, my business will enter inlo a
contractual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment

] ceﬁl% pedz lh%lhu foregoing Is true and comect.

BE's authorized representative:

Rob Van Antwerp

Estimator

Printed name of DBE's authorized represenialive:

11/15/18

Date:

Title of DBE's authorized representative:

t For individuals with sensory disabilities, this is avallable in formats. For nitemats format information, contact the Forms
ADA NotlCe yanacament Unit at (916) 446-1233, TTY 711, or wiite to Records and Forms Management, 1120 N Streat, MS-89, Sacramento, CA 85814.

Contract No. 09-353204
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Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill

1462 N STREET, SAN MIGUEL, CA 93451

DIR #1000000752 - EXPIRES 6/30/19

ESTIMATE

COMPANY: PRIME CONTRACTOR

PHONE:
JOB NAME:

FAX:
CALTRANS 09-353204 CONSTRUCTION ON ROUTE 190

ADDRESS: 14 MILES EAST OF MANAMINT SPRINGS

PH: (805) 524-7345 / FAX: (805) 524-7428

CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003
310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

ATTN:
EMAIL:

CITY : INYO COUNTY, CA

PLANS: YES SPECS: YES ADDENDA: 1
___ ESTIMATOR: ROB_ EMAIL: _ESTIMATING@supersealandstripe.com
BID DATE ACCEPTANCE START DATE COMPLETION DATE
11/15/2018
ITEM# __[DESCRIPTION Qry_|um]_uc. TOTAL
APPLY PAINT MATERIAL
30 [PAINT TRAFFIC STRIPE (2-COAT) 6600| LF $0.75|  $4,950.00

MOBILIZATION

THIS PROPOSAL EXCLUDES THE FOLLOWING:
REMOVAL OF EXISTING STRIPING/PAVEMENT MARKINGS
|REMOVAL OF TEMP TAGS

CONSTRUCTION AREA SIGNAGE

SIGNAGE

|MESSAGE BOARDS

CONSTRUCTION LIGHTING FOR NIGHT WORK IF REQUIRED
TRAFFIC CONTROL PLAN

|LEAD COMPLIANCE PLAN

WET SANDBLASTING

SURFACE PREP PRIOR TO STRIPING

REMOVAL OF CURING COMPOUND

CURB PAINTING / MARKINGS

RETROREFLECTIVE TESTING

FOG SEAL / SLURRY SEAL

LAYOUT FOR OTHER TRADES

BASED ON ONE MOVE-IN. ADDITIONAL MOVE- INS @ $9975.00/EA
PRICE INCLUDES TRAFFIC CONTROL FOR OUR WORK ONLY

DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF
SUPER SEAL AND STRIPE WILL BE BILLED AT $125/MAN HOUR

ALL PRICING IS BASED ON STANDARD WATERBORNE TRAFFIC
PAINT. IF A HIGH-BUILD / SPECIALTY PAINT IS REQUIRED, SUPER
SEAL AND STRIPE HAS THE RIGHT TO CHANGE THIS PRICE.

ONCE THE FIRST COAT IS TACK FREE, THE SECOND COAT CAN
BE APPLIED. NO EXTENDED CURE TIME IS INCLUDED

INCLUDES LAYOUT ON THE SAME DAY AS STRIPING. IF LAYOUT

IS REQUIRED ON DAYS PRIOR TO INSTALLATION, AN ADDITIONAL
MOBILIZATION WILL BE BILLED.

PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS

1| LS | $10,495.00 | $10,495.00

CALL TREVOR FOR SCHEDULING - (805) 832-2375

PAGE 1 OF 3 |TOTAL $15,445.00

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.
UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.




Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill
CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930
PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

PAGE 2 OF 3

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF $1,000,000 PER OCCURRENCE/$2,000,000 GENERAL AGGREGATE/

$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING
EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMITY AGREEMENT APPLIES. EXCLUDES
ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:
1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule.
Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the
Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest
interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its
payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall
likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty,
(30) days after completion of Super Seal & Stripe's work. Excessive or deliquent retainage will be subject to the highest
interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under
conditions differing from those represented by the Prime Contract Documents, including but not limited to; hasing or
staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional
work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed
upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices
established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof;
whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including
but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super
Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs
plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner.
Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's
work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to
execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this
information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal
& Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of
continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for
our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or

this Subcontract Quotation becomes null and void.

10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive
order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as
amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared
accordinly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe
Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval
of Super Seal & Stripe.
14. This proposal excludes all costs assiciated with training classes, badging, fingerprinting, background checks, etc. including but not
limited to any fees and man hours required.
15. Any down-time due to work site access restrictions will be billed as an extra cost at the rate of $125/man hour.
16. This proposal excludes any insurance requirements beyond those which are included on the last page of this proposal.
17. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the
contract as an addendum.

THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.



Back To Query Form

Fri Nov 16 10:14:23 PST 2018

Search Returned 1 Records

Query Criteria
Certification Types: DBE
Firm ID: 2003

Firm ID 2003

DBA Name SUPER SEAL & STRIPE, INC
Firm Name SUPER SEAL & STRIPE, INC
ASiDgss 310 A STREET

Linel

Address

Line2

City FILLMORE

State CA

Zip Codel 93015

Zip Code2

Mailing

Address P.O. BOX 755

Linel

Mailing

Address

Line2

Mailing City FILMORE

Mailing State CA

Mailing Zip

Codel 93016

Mailing Zip

Code2

Certification DBE

Type

EMail brenda@supersealandstripe.com
Contact NameBRENDA HAMPTON-ORTIZ
Area Code 805

Phone

Nismber 524-7345

Extension
Alt Area
Code

Alt Phone
Number
Extension
Fax Area
Code

Fax Phone
Number

805

524-7428



Agency Name CITY OF LOS ANGELES
Counties 19; 30; 33; 36; 37; 40; 42; 56;
Districts 05;07;08; 11; 12;

DBE NAICS 237310; 238110; 238120; 238990;

ACDBE

NAICS
C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620

TR e ROADSIDE SIGN; C8501 PAVEMENT MARKER; C9906 SANDBLASTING:;
C3701 SEAL COAT; C5601 SIGN STRUCTURE; C8201 OBJECT MARKER;
C8406 PAINTED TRAFFIC STRIPING & MARKING;

Licenses C32 Parking and Highway Improvement Contractor;

Trucks

Gender F

Ethnicity CAUCASIAN
Firm Type DBE

Back To Query Form




CONTRACTORS STATE LICENSE BOARD

Contractor's License Detail for License # 396627

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this
information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the
link or button to obtain complaint and/or legal action information.

Per B&P 7071.17 , only construction related civil judgments reported to the CSLB are disclosed.

Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.

Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Data current as of 11/16/2018 10:17:17 AM

Business Information
SUPER SEAL & STRIPE
P O BOX 755
FILLMORE, CA 93016-0755
Business Phone Number:(805) 524-7345

Entity Corporation
Issue Date 12/26/1980

Expire Date 12/31/2018
License Status

This license is current and active.

All information below should be reviewed.

Additional Status

The renewal application has been received but not yet processed.

Classifications

C32 - PARKING AND HIGHWAY IMPROVEMENT

Bonding Information
Contractor's Bond

This license filed a Contractor's Bond with AMERICAN CONTRACTORS INDEMNITY COMPANY.
Bond Number: SC902713
Eond Amount: $15,000

ffective Date: 01/01/2016
ontractor's Bond History

Bond of Qualifying Individual

tock/membership interest of this company; therefore, the Bond of Qualifying Individual is not required.
ffective Date: 08/09/1991

Ehe qualifying individual BRENDA SUE HAMPTON-ORTIZ certified that he/she owns 10 percent or more of the voting

Workers' Compensation




his license has workers compensation insurance with the TRAVELERS PROPERTY CASUALTY COMPANY OF AMERICA
olicy Number:UB9J6096151826

ffective Date: 01/01/2018

xpire Date: 01/01/2019

orkers' Compensation History




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:

09-353204

Name of DBE business:
Adanta, Inc.

Name of DBE representative:

Kimberly Patz

DBE certification number:

37357

Name of bidder:

Meyers Earthwork

Name of prime contractor if different from the bidder:

N/A

Name of representative of bidder or prime contractor:
Trevor Meyers

Date: 11/15/18

Bid iter number Item of work and description of services to be subcontracted or materials to be provided ! ""‘l"‘s’;'“‘
1 Lead Compliance Plan $1,300
'if 100% of an item is not to be performed or furnished by the DBE, describe the exact Total $1 300
portion of the item to be performed or furnished. »

As an authorized representative of a certified disadvantaged business
enlerprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment
form.

| certify under penalty of perjury that the foregoing is true and correct.
oo P
Signature of DBE's authorized representative:

Kimberly Patz

Printed name of DBE's authorized representative:

President
Title of DBE's authorized representative:

11/15/2018

Date:

ADA Notice For individuals with sensory disabilities, this d is available in For ait:

contact the Forms

Management Unit at (816) 445-1233, TTY 711, or write to Records and Forms Management, IIZON&I!I, MS-89, Sacramento, CA 95814,

Contract No. 09-353204
2



.1/06/18 02:07PM PST Adanta Inc. -> 53036539841 Pg 1/1

Adanta, Inc.

1801 Oak Street, Suite 100
Napa, California 94559
Tel. (707) 709-8894

Fax (707) 736-8368

Adanta
8(a), DBE, MBE, WBE
DBE Cerlificate #37357
DIR Registration #1000029442
November 6, 2018
Attn:  Estimator
Subjcct: Caltrans Contract 09-353204
O Unit Cost  Total Cost
Description
LEAD COMPLIANCE PLAN 1 LS $1,300
STORM WATER POLLUTION PREVENTION PLAN 1 LS $1,950
Total $3,250
Decar Estimator: T dal 51,20

Adanta, Inc. is pleascd to present this bid to provide cnvironmental services for the above
referenced project. This quote includes up to two revisions per plan without additional cost and all
plans arc dclivered in PDF clectronic format only. Quotes for lcad/asbestos training arc available
upon rcquest.

We contract this typc of work by purchasc order only as it allows us to kecp our cost down and
turnaround fast. Wec arc happy to provide requested insurance documentation and certificd payroll
isn't applicable as we arc providing a professional scrvice. Our terms are 30 days payment in full
and as a part of our “go green” initiative, we arc a paperless office and cxceute all documents

clectronically only.

If you have any questions or have DBE Confirmation forms that nced to be completed, pleasc

contact Opcrations Manager, Cheryl Moore at chervlmoore@adanta-inc com.

Sincercly,

Kimberly Patz, President



Back To Query Form

Fri Nov 16 10:21:52 PST 2018

Search Returned 1 Records

Query Criteria
Certification Types: DBE
Firm ID: 37357

Firm ID 37357

DBA Name ADANTA, INC
Firm Name ADANTA, INC
i 1801 OAK ST SUITE 100
Linel

Address

Line2

City NAPA

State CA

Zip Codel 94559

Zip Code2

Mailing

Address 1801 OAK ST SUITE 100
Linel

Mailing

Address

Line2

Mailing City NAPA

Mailing State CA

Mailing Zip

Codel 94559

Mailing Zip

Code2

Certification DBE

Type

EMail estimating@adanta-inc.com

Contact NameKIMBERLY PATZ
Area Code 707

Phone

Niader 709-8894
Extension
Alt Area
Code

Alt Phone
Number
Extension
Fax Area
Code

Fax Phone
Number

707

736-8368



Agency Name DEPARTMENT OF TRANSPORTATION

Citattos 01; 06; 07; 08; 09; 10; 11; 15; 17; 19; 23; 24; 25; 27; 28; 29; 30; 31; 33; 34; 36; 37;
38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 56; 57; 58;

Districts 01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;

DBE NAICS 541620; 562910;

ACDBE

NAICS
C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP

Work Codes Planning; C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental -
Biological Studies; C8793 Environmental - Environmental Impact Assessment;

Licenses

Trucks

Gender F

Ethnicity NATIVE AMERICAN

Firm Type DBE

Back To Query Form




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 0522015)

Contract no.:

09-353204

Name of DBE business:

Force Traffic Control

Name of DBE representative:

Lol Tr‘eq /Ow‘fl

DBE certification number:

29335

Name of bidder:

Meyers Earthwork

Name of prime contractor if different from the bidder:

N/A

Name of representative of bidder or prime contractor;

Trevor Meyers

Date:

11/15/18

Bid item number

ltumufwatmddmlphmdmtobesbemhehdamwhlshbemded‘ A"‘;"m

3

Construction Area Signs $10,500

Traffic Control System $143,560

Portable Delineators $3,240

'1f100% of an item is nct to be performed or fumished by the DBE, describe the exact

portion of the tem to be performed or furnished. Total $151,300

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contraclual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commilment
form.

Iuﬂify)n’« d!yd‘perjurylhnlhe true and comect.

prascntaﬁve

LEE N !A; Lwr'/\
Printed name of D mamuummm

_Sﬁcr‘e \/

Title of

{] /‘b /K
Dah:/ 74

ADA Notice For individuals with sensory disabilities,
Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 05814

this do is le in aite formats. For allemate format information, contact the Forms

Contract No. 09-353204
2



Wednesday, November 14, 2018 03:39 PM Force Traffic Control (559) 594-1056 p.01

FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL * California C-31 License No, 790502
Member, Assoclated Ceneral Contractors * Member, American Traffic Safety Services Assoclation
DBE No. 29335 (CalTrans) * Small Business Certification No. 19303 (CA DGS)

Caltfornla Office: P.O, Box 1107, Exeter CA 93221 * Estimating Phone (559) 786-9856 * FAX (559) 594-1056
DIR # 10000058521

November 14, 2018
QUOTATIONS FOR TRAFFIC CONTROL ITEMS

CalTrans Contract No. 09-353204
Highway 190, near Townes pass, Inyo County

Curve Realignment
0 Hook sthFT

A FLAGGING & FLAGGERS' SIGNS, CONES, RADI Part of ltem 4 $ 1520
= Two flaggers per 8-hour weekday/night shit @ § 1,520; 4 260
= Additional flagger per 8-hour weekday/night shift 1280 — P <t
L]

Overtime, each flagger @ $ 90 per hour; Ao .4z Hee
Doubletime, each flagger @ $ 104 per hour; ; 50 s - VB0 = AEBO
= Short-shift credit on weekday/nights (applied for workdays less than 6 hours) @ ($60) per flagger per hour;
INCLUSIONS: ATSSA-certified and fully equipped Flaggers; all required advance warning signs including set-up
and breakdown labor; reflectorized cones for stop Seas arliadva ce warnings signs, ‘Lane Closed" signs on
portable stands; VHF or UHF two-way radios. oab WS SoDays -42n = 21,006
OPTIONAL: Portable Traverse Rumble Strip Array @ $ 420 per shift, FTC will supply all labor and
associated with new RSP T-13. Included to give the prime contractor the option to provide and install the PTRSA.
B PILOT CAR (Part of Item 4) i e '
e e—————_—
AT+

»  Per 8-hour weekday/night shit @ $ 740;

* Overtime @ $106perhour, — x 2. =42.12- e

= Doubletime @ $ 118 per hour; H4NS2

= Short-shift credit (applied for workdays less than 6 hours) @ ($70) per hour, =o PAys 52 = z2e,Sco
= Saturdays per @ $ 108 per hour worked; Sunday at $ 118 per hour worked B —

INCLUSIONE: Experienced pilot car operator with multiple traffic control certifications; fully equipped pilot truck,
including signage, beacons and VHF or UHF radio and CB radio; "Wait For Pilot Car’ signs with portable stands

as needed.

| OPTIONS C. THROUGH E. BELOW ARE OFFERED CONTINGENT UPON YOUR USE OF OUR FLAGGERS |

c. CONSTRUCTION AREA SIGNS: § 4600 (PART of ltem No. 3) 'ﬁ Y soo

—

INCLUSIONS: Provide, install, maintain and remove all construction signs shown/listed in Plan Sheet No. 11—
Quote includes one install and one removal, additional requests will be billed at Labor rate below
ALSO the two(2) Funding Signs =

NOTE: Flaggers warning signs including setup & breakdown labor are included the

D. _ Portable Delineators @ $12 each. dellvered. rental for duration of prolect
E. TRAFFIC CONTROL TECHNICIAN LABOR (includes truck) (Part of item No. 4)

« $ 92 per hour straight-time;$106 per hour overtime & Saturdays;$118 per hour Sundays/Holidays/Doubletime.
Part-time work only performed pre- or post-shift, unless weekend maintenance of the Traffic Control System
is needed. Includes but is not limited to setting and resetting of safety delineations, relocations of CMS boards
and auxiliary signs, and any additional assistance requested by the Prime Contractor.

INCLUSIONS: ATSSA-certified Traffic Control Technician(s) and well-equipped truck.

Toera 4#9-1;‘50“ -

——

Flagging fies e

PAGE 1 of 3



Wednesday, November 14, 2018 03,39 PM Force Traffic Control (559) 594-1056 p.01

FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL * California C-31 License No., 790502
Member, Associated General Contractors * Member, American Traffic Safety Services Association
DBE No. 29335 (CalTrans) * Small Business Certification No. 19303 (CA DGS)

California Office; P.O. Box 1107, Exeter CA 93221 * Estimating Phone (559) 786-9856 * FAX (559) 594-1056
DIR # 1000006521

November 14, 2018
QUOTATIONS FOR TRAFFIC CONTROL ITEMS

CalTrans Contract No. 09-353204
Highway 190, near Townes pass, Inyo County
Curve Realignment

» Two flaggers per 8-hour weekday/night shift @
» Additional flagger per 8-hour weekday/night shift
» Overtime, each flagger @ $ 90 per hour;

» Doubletime, each flagger @ $ 104 per hour;

= Short-shift credit on weekday/nights (applied for workdays less than 6 hours) @ ($60) per flagger per hour;
INCLUSIONS: ATSSA-certified and fully equipped Flaggers; all required advance warning signs including set-up
and breakdown labor; reflectorized cones for stop areas and advance warnings signs; ‘Lane Closed” signs on

portable stands; VHF or UHF two-way radios.
OPTIONAL: Portable Traverse Rumble Strip Array @ $ 420 per shift, FTC will supply all labor and equipment
associated with new RSP T-13. Included to give the prime contractor the option to provide and install the PTRSA.

B, PILOT CAR (Part of ltem 4)
= Per 8-hour weekday/night shit @ $ 740,
= Overtime @ $ 106 per hour,
= Doubletime @ $ 118 per hour,
= Short-shift credit (applied for workdays less than 6 hours) @ ($70) per hour;
= Saturdays per @ $ 108 per hour worked; Sunday at $ 118 per hour worked
INCLUSIONE: Experienced pilot car operator with multiple traffic control certifications; fully equipped pilot truck,
including signage, beacons and VHF or UHF radio and CB radio; “Wait For Pilot Car® signs with portable stands

as needed.

| OPTIONS C. THROUGH E. BELOW ARE OFFERED CONTINGENT UPON YOUR USE OF OUR FLAGGERS |

c. CONSTRUCTION AREA SIGNS: § 4600 (PART of ltem No. 3)
INCLUSIONS: Provide, install, maintain and remove all construction signs shown/listed in Plan Sheet No. 11
Quote Includes one install and one removal, additional requests will be billed at Labor rate below
ALSO the two(2) Funding Signs
NOTE: Flaggers warning signs including setup & breakdown labor are included the Flagging rates above.

D.____ Portable Dellneators @ $12 each, dellvered, rental for duration of prolect
E. TRAFFIC CONTROL TECHNICIAN LABOR (includes truck)  (Part of Item No. 4)

= $ 92 per hour straight-time;$106 per hour overtime & Saturdays;$118 per hour Sundays/Holidays/Doubletime,
Part-time work only performed pre- or post-shift, unless weekend maintenance of the Traffic Control System
is needed. Includes but is not limited to setting and resetting of safety delineations, relocations of CMS boards
and auxiliary signs, and any additional assistance requested by the Prime Contractor.

INCLUSIONS: ATSSA-certified Traffic Control Technician(s) and well-equipped truck.
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Force Traffic Control (559) 594-1056

PAGE 3 of 3

Foroe Traffio Control - Quotations for CalTrans No. 089-353204

FORCE TRAFFIC CONTROL, INC.

TRAFFIC CONTROL SYSTEM EQUIPMENT RENTAL RATES (Includes dellvery)
(devices frequently used for this type of work are in bold italics)

N 1 Month 3 Months
O |First| Upto1 to to
RENIES STVE v | Doy | Month | 3 Months | 6 Monthe

E (Note 1) (Note 1)
Cone, 28" 2 | $8 $8 $12 $18
Portable delineator, Tubular Marker 2 | 86 $6 $12 $16
Traffic Drum, 42" 2;,3| §16 | $16 $20 $45
Portable Object Marker 2:3| $12 $12 $24 $40
Barricade, Type 2 2:3| 88 $8 $16 $36
Barricade, Type 3 2,3/ %16 | %16 $42 $105
Warning Light, Flashing 2 | §10| %10 $15 $20
Waming Light, Constant Bum 2 |$10| $10 815 $26
Waming Light, Hi-Int. 8" LED Beacon 2: | $30 $30 $15/month | $15/month

NOTES:

ADDITIONAL CONSTRUCTION AREA SIGNS:

1. Rates for multiple months are Lump Sum (not monthly) except where noted as monthly.
2. First day rate = first month rate (to cover move-in/move-out costs).
3. Can accommeodate up to 2 warning lights.

Post-mounted @ $30 per square foot of face;
On portable mountings @ $26/sf Incl. mounting.

* R * * w * Rk N
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Back To Query Form

Fri Nov 16 10:25:30 PST 2018

Search Returned 1 Records

Query Criteria

Certification Types: DBE

Firm ID: 29335

Firm ID 29335

DBA Name FORCE TRAFFIC CONTROL, INC.
Firm Name FORCE TRAFFIC CONTROL, INC.
Address 478 B NORTH BELMONT RD
Linel

Address

Line2

City EXETER

State CA

Zip Codel 93221

Zip Code2

Mailing

Address P.0. BOX 1107

Linel

Mailing

Address

Line2

Mailing City EXETER
Mailing State CA
Mailing Zip 93221

Codel

Mailing Zip

Code2

Certification

Type
EMail

DBE
forcetraffic.vern@earthlink.net

Contact NameVERN WELBAUM

Area Code
Phone
Number
Extension
Alt Area
Code

Alt Phone
Number
Extension
Fax Area
Code

Fax Phone
Number

559
594-1062

559

594-1056



Agency Name DEPARTMENT OF TRANSPORTATION
01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22;
Counties 23; 24; 25; 26; 27; 28, 29; 31; 32; 33; 34; 35; 36; 37; 39; 40; 41; 42; 43; 44; 45; 46;
47, 48, 49; 50; 51; 52; 53; 54, 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS 238990;

ACDBE

NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;
Licenses C31 Construction Zone Traffic Control Contractor;

Trucks

Gender M

Ethnicity NATIVE AMERICAN
Firm Type DBE

Back To Query Form




CONTRACTORS STATE LICENSE BOARD

Contractor's License Detail for License # 790502

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this
information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the
link or button to obtain complaint and/or legal action information.

Per B&P 7071.17 , only construction related civil judgments reported to the CSLB are disclosed.

Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.

Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Data current as of 11/16/2018 10:25:46 AM

Business Information
FORCE TRAFFIC CONTROL INC
P O BOX 1107
EXETER, CA 93221
Business Phone Number:(559) 594-1062

Entity Corporation
Issue Date 01/26/2001
Reissue Date 04/06/2004

Expire Date  04/30/2020

License Status
This license is current and active.
All information below should be reviewed.

Classifications

k:31 - CONSTRUCTION ZONE TRAFFIC CONTROL

Bonding Information
Contractor's Bond

his license filed a Contractor's Bond with TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA.
ond Number: 104202359

ond Amount: $15,000

ffective Date: 01/01/2016

ontractor's Bond History

Bond of Qualifying Individual

tock/membership interest of this company; therefore, the Bond of Qualifying Individual is not required.
ffective Date: 12/13/2016

Ehe qualifying individual ERIC PRESTON MCKELLAR certified that he/she owns 10 percent or more of the voting

Workers' Compensation

his license has workers compensation insurance with the STATE COMPENSATION INSURANCE FUND
olicy Number:9132170

ffective Date: 01/01/2017

xpire Date: 01/01/2019

orkers' Compensation History

Miscellaneous Information




04/06/2004 - LICENSE REISSUED TO ANOTHER ENTITY




STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 0572015)

Contract no.:

09-353204

Name of DBE business: ,
Project Management Systems

Name of DBE representative:

Erin Phillips

DBE certification number: 45018

Name of bidder:

Meyers Earthwork

Name of prime contractor if different from the bidder: N/A

Name of representative of bidder or prime contractor:

Trevor Meyers

e 11/15/18

Bid item number Item of work and description of services to be subcontracted or materials to be provided '

Amount
($)

8 Job Site Management- CPM Baseline Schedule

$2,681

'If 100% of an item is not to be performed or fumished by the DBE, describe the exact

portion of the item to be performed or furnished. s

$2,681

form.

Erin Phillips

I centify deeﬂuw

Signature of DBE's authorized representative:

As an authorized representative of a certified disadvantaged business
enlerprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment

e foregding is tru_e and correct.

Owner

Printed name of DBE’s authorized representative:

11/16/2018
Date:

Titie of DBE's authorized representative:

ADA Noti For individuals with sensory disabllities. this is in For akternate format infk

tion, contact the Forms

Management Unit at (816) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 09-353204
2



CA DBE 45018 776 Hornet Drive

Category C8702 & C8802 Gardnerville, NV 89460

Systems C/—‘? DIyR 1000059355 Phone (775) 790-2962
Fax (775) 538-4333

November 15, 2018
VIA E-MAIL Trevor@meyersearthwork.com

Trevor Meyers

Meyers Earthwork, Inc.
6904 Banigan Road
Anderson, CA 96007

Re: 09-353204 Route 190, Inyo County, Realignment
Subject: CPM Scheduling Service Proposal
Dear Trevor Meyers,

| have reviewed the contract documents relating to the project schedule (including project Special Provisions and
addenda), specifically Section 8 Prosecution and Progress of the Standard Specifications 2015/2018 for the above
project. The cost for the specified work Level 1 Project Schedule is estimated as follows:

Unit
item Qty. Price Cost
8.5" x 11" Color Baseline Progress Schedule 1 795.00 795.00
8.5" x 11" Color Updated Schedule, As-Built Schedule 2 320.00 640.00
TOTAL (As specified) $1,435.00
OPTIONAL BEST MANAGEMENT PRACTICES
8.5" x 11" Color Interim Schedule Update--Weekly Lookahead T 178.00 1,246.00
TOTAL (OPTIONAL) $2,681.00

Scope of Work:

All schedules are plotted in color 8.5” X 11" size and include 3 copies and next day FedEx Standard Overnight delivery
service. Schedules and CD data copies will be delivered to you within ten (10) working days of receipt of verbal or signed
contract or purchase order, within five (5) working days of receipt of information for revisions, updates and analyses.
Oracle's Primavera P86 Professional Project Management will be used for schedule preparation. Meetings at your jobsite
office can be included at your option for $778 each.

If a schedule revision is required by the Project Engineer, and Project Management Systems’ error or omission is not the
cause of the rejection, then the fixed, firm price for each required schedule revision shall be $320.

Terms: Terms are Net 30. If amounts are not paid when due, a late charge of .032877 percent per day for each day the
payment is late will be charged and payable (12% per annum). The provisions of this proposal shall be incorporated by
reference into the purchase order document. If a verbal agreement to proceed is reached, the terms contained in this
proposal shall serve as the purchase agreement.

Project Management Systems has furnished services on several projects in the past, and | look forward to the opportunity
to provide these products and services on the 09-353204 Route 190, Inyo County, Realignment project also.

Very truly yours,
PROJECT MANAGEMENT SYSTEMS
Erin L. Phillips

Senior Project Scheduler
erin.phillips@cpmscpm.com



Back To Query Form

Search Returned 1 Records

Fri Nov 16 10:29:48 PST 2018

Query Criteria
Certification Types: DBE
Firm ID: 45018

Firm ID
DBA Name
Firm Name
Address
Linel
Address
Line2

City

State

Zip Codel
Zip Code2
Mailing
Address
Linel
Mailing
Address
Line2

45018
PROJECT MANAGEMENT SYSTEMS

776 HORNET DR.

GARDNERVILLE
NV
89460

Mailing City
Mailing State
Mailing Zip
Codel
Mailing Zip
Code2
Certification
Type

EMail info@cpmscpm.com
Contact NameERIN PHILLIPS
Area Code 775

Phone

DBE

N b 410-9196
Extension

Alt Area

Code 775

Alt Phone

Number 790-2962
Extension

Fax Area

Code 775

Fax Phone 538-4333

Number



Agency Name DEPARTMENT OF TRANSPORTATION
Counties 02; 03; 05; 09; 18; 20; 22; 26; 29; 31; 32; 34; 46; 55;
Districts 02; 03; 06; 09; 10;

DBE NAICS 541519;

ACDBE
NAICS
C8702 MANAGEMENT INFORMATION SYSTEMS; C8802 Construction
Work Codes .
Scheduling;
Licenses
Trucks
Gender F

Ethnicity CAUCASIAN
Firm Type DBE

Back To Query Form




STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:

- 09-353204

Name of DBE business:

Alluvion Biological Consulting
Name of DBE representative:

T‘V\fo’b Lo:.k— Lq(‘l’

DBE certification number: 42030

M Meyers Earthwork
Name of prime contractor if different from the bidder: N/A
Name of representative of bidder or prime contractor: Trevor MEYEI'S
Date: 11/15/18
Bid item number Item of work and description of services to be subcontracted or materials to be provided ' "‘"t'g;‘“‘
13 Contractor-Supplied Biologist $26,750
14 Natural Resource Protection Plan $7,600

'If 100% of an item is not to be performed or furnished by the DBE, describe the exact
portion of the item to be performed or furnished. Total $34,350

As an authorized representative of a certified disadvantaged business
enlerprise, | confirm thal my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment
form.

| certify under penalty of perjury that the foregoing is true and correct.

amgm g éés authonzed representative:

Jenerro Lockhart

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

11[11/18

ADA Noti For individuals with sensory disabilities, this document is in alte fo For alt format information, contact the Forms
Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 09-353204
e



Alluvion Biological Consulting
2001 3rd Street, Ste B, Riverside CA 92507

DGS: Small Micro 1741842 CUPC: DBE: 42030

DIR #1000011119
BID PROPOSAL
DBE Quote for Caltrans 09-353204 Curve realignment in Inyo County

Alluvion Biological Consulting is presenting this cost proposal to provide DBE support

on Caltrans 09-353204 Curve realignment in Inyo County. Alluvion Biological
Consulting is submitting this quote to bid of the following line items:

Spec Section Description Assumptions Unit  Number Cost per Total
Unit Cost
Natural Natural Resources Assume LS 1 $7,600 $7,600
Resources Protection Plan preparations of
Protection Natural Resources
1P4Iia:‘46003 Protection Plan
Biological [Prepare and present a Assume initial LS 1 $4600 $4600
Resource biological resource Biological Resource
nformation ! ; yis i
rogram mfo_n.na?clon program to |Training will be
familiarize personnel conducted before
ontractor with regulated onset of
Biologist species and habitats, construction
13 146002 related laws and activities. Assume
regulations, and species |preparation of
protection measures and |training video for
protocols. personnel that
cannot attend the
A Contractor-supplied initial training.
biologist must develop  |Additional training
the program and present |wil] be provided by
the biological resource  |the on-site biologist
training. during monitoring.
Pre- Survey the job site for Assume up to 2 LS 1 $6700 $6700
construction  |regulated species and biologists needed
Survey for submit a preconstruction [for these efforts.
regulated survey report within 48 |Assume report
species hours before starting included.
work.
Contractor

iologist
3 146002




onitoring
chedule

ontractor
Biologist
13 146002

A Contractor Supplied
Biologist (CSB) will
conduct on-site
monitoring as well as
daily preconstruction
surveys. The CSB will be
|present during all
activities. The CSB will
accompany

any crew or person
linvolved in that activity
and shall have the
authority to halt any
activity,

through the Resident
Engineer or other
identified authority in
charge of
implementation, that may
pose a threat to desert
tortoises and to direct
movements of equipment
and personnel to avoid
injury or mortality to
desert tortoise.

The qualified project
biologist will monitor
daytime and nighttime
construction activities for
the

duration of the project to
ensure that practicable
measures are being
employed and avoid
incidental

disturbance of habitat
and species of concern
within

or outside the project
footprint (MSHCP Volume
I,
Section 7.5.3).

IAssume one
contractor
biologists for daily
to monitor for
regulated species.
Assume $1,125 per
biologist per day
per biologist.

ontractor should
adjust the amount
of monitoring days
according to their
anticipated work
schedule up to 55
'working days.

|Note: If active
nest/roost are
found during the
|[preconstruction
surveys, agency
may require daily
monitoring,.

Day

55 $1,125

x_ \O = 'llz.fb

T needad




ncident Report [Onset of the projectto  |Assume included Included
nsure protective with monitoring
ontractor easures are in place and
Biologist will, if necessary (for
13 146002 example, for
inal Submit a final monitoring |Assume $4,200 $4,200
kaitoring report no later than 2 Preparations of
Rapont days after completion of |Final Monitoring
Conteactor the p.roject. If the report [Report
Biologist req}n.res
13 146002 rews‘lons, the Department
provides comments.
Submit a revised report
within 7 days of receiving
comments.

Contractor is responsible for adjusting the number of days needed for daily monitoring

according to their anticipated work schedule at $1,125 per day

We trust that this quote a sufficient information for your needs. If there are any questions please

contact us. Thank you for your consideration.

Jenerro Lockhart | Principal Ecologist
Alluvion Biological Consulting

Office: 408 784 4397 | email: Jenerro.lockhart@alluvionbc.com

DGS: Small Micro 1741842 | CPUC: 13020077 | CUPC: DBE: 42030




Back To Query Form

Fri Nov 16 10:33:09 PST 2018

Search Returned 1 Records

Query Criteria
Certification Types: DBE
Firm ID: 42030

Firm ID
DBA Name
Firm Name
Address
Linel
Address
Line2

City

State

Zip Codel

42030
ALLUVION BIOLOGICAL CONSUTLING

1151 HARBOR BAY PARKWAY, SUITE 206A

ALAMEDA
CA
94502

Zip Code2

Mailing

Address

Linel

Mailing

Address

Line2

Mailing City

Mailing State

Mailing Zip

Codel

Mailing Zip

Code2

Certification DBE

Type

EMail jenerro.lockhart@alluvionbc.com
Contact NameJENERRO D. LOCKHART
Area Code 925

Phone

Niinbor 989-7900
Extension

Alt Area

Code 510

Alt Phone

Nulihes 306-2058
Extension

Fax Area

Code 210

Fax Phone 3732953

Number



Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 00;
Districts 00;
DBE NAICS 541620;
ACDBE
NAICS
C8795 Environmental-Regulatory; C8713 CONSULTANT, ENVIRONMENTAL;

Work Codes C8792 Environmental - Biological Studies; C8793 Environmental - Environmental
Impact Assessment;

Licenses

Trucks

Gender M

Ethnicity BLACK

Firm Type DBE

Back To Query Form




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:

Caltrans 09-353204

Name of DBE business:
Tully Inc. DBA Tully Consulting Group

Name of DBE representative:
Robin Tully

DBE certification number:
38300

Name of bidder- Meyers Earthwork

Name of prime contractor if different from the bidder:

N/A

Name of representative of bidder or prime contractor: Trevor M eyers

Dete:  11/15/18

Bid item number Item of work and description of services to be subcontracted or materials to be provided ! N?g;"m
Part of Bid Item No. 9 Prepare SWPPP 2,800
Bid Item No. 1
sl Annual Report 600
1if 100% of an item is not to be performed or furnished by the DBE, describe the exact
portion of the item to be performed or furnished. i3 $3’400

form.

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
'| the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment

| certify under penalty of perjury that the foregoing is true and correct.

Katelyn Anderson

Signature of DBE's autfiorized representative:

Office Manager

Printed name of DBE's authorized representative:

11/12/2018

Title of DBE's authorized representative:

Date:

For individuals with sensory disabilities, this d is available in formats. For alkt format s

f tion, contact the Forms

ADA Notice .. cement Unit at (816) 445-1233, TTY 711, or write to Records and Forms Management, 120 N Street, MS-89, Sacramento, CA 85814,



1/13/72018 13:29 PM PST TO:15303653841 FROM:7076739889 Page:

Civil Engineering and Stormwater Solutions
November 12, 2018

RE: Proposal for SWPPP for Caltrans 09-353204, Bids 11/15/18

Dear Prime Contractor,

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.
Scope of Work:

A. Prepare Stormwater Pollution Prevention Plan (SWPPP).

L Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP)
template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.

II. Prepare Water Pollution Control Drawings as part of the SWPPP.

1. Exclusions: Installation and implementation of water pollution practices, providing a WPC
Manager, conducting training, and monitoring, inspection and correcting water pollution control
practices are excluded. A WPC Manager, training, monitoring and inspection are available as an
additional service upon request.

B. Storm Water Annual Report

L Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements. This

service can only be provided if we also prepare the SWPPP or provide stormwater inspection.

Fee:
The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:
A. Prepare SWPPP (Part of Bid Item No. 9) $2,800

B. Storm Water Annual Report $600
(3600 EA x 1, Bid Item No. 10)

Fees will be due within 30 days of client’s receipt of invoice. Late payments beyond 30 days past due can be subject to a

1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment
instaliments.

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The
document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely, AUTHORIZATION TO PROCEED
Robin Tully, PE, QSD, President Name: Date:

Prof. Civil Engineering License #: C64354

DBE/WBE/UDBE #38300, Please Note: DBE Certificates do not expire - firms that do not continue to meet
DBE criteria are decertified and removed from the database. SBE (Micro) #60919, Exp. 1/31/2020; Annual
Revenue: Under $1 Million, In Business Since 2005; Taxpayer Identification Number (TIN) 83-0499875; DIR
Registration Number: 1000024960, Exp. 06/30/2019; Full legal name: Tully Inc., DBA Tully Consulting Group

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A - DIXON, CA - 85620
PHONE: 707-693-1926 * FAX 707-471-0318 * ESTIMATING@TULLYGROUP.COM



171372018 13:28 PM PST TO:15303653841 FROM: 7078739998 Page: 2

Civil Engineering and Stormwater Solutions

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A - DIXON, CA - 85620
PHONE: 707-693-1926 » FAX 707-471-0318 * ESTIMATING@TULLYGROUP.COM



Back To Query Form

Fri Nov 16 10:38:18 PST 2018

Search Returned 1 Records

Query Criteria
Certification Types: DBE
Firm ID: 38300

2

Firm 1D 38300

DBA Name TULLY INC.
Firm Name TULLY INC.
Address

£ 1650 N LINCOLN ST
Linel
Address
Line2
City DIXON
State CA
Zip Codel 95620
Zip Code2
Mailing

Address 1650 N LINCOLN ST
Linel

Mailing

Address

Line2

Mailing City DIXON

Mailing State CA

Mailing Zip

Codel 95620

Mailing Zip

Code2

Certification DBE

Type

EMail robin@tullygroup.com
Contact NameROBIN TULLY

Area Code 707

FeIo 693-1926

Number
Extension
Alt Area
Code

Alt Phone
Number
Extension
Fax Area
Code

Fax Phone
Number

707

471-0318



Agency Name DEPARTMENT OF TRANSPORTATION
01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22;
Counties 23;24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44;
45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 541330; 541340;

ACDBE

NAICS

Wik Codes C8765 DRAFTING; C8852 SWPPP Planning; C8720 CIVIL ENGINEERING; C8722
ENVIRONMENTAL ENGINEER;

Licenses EC Civil Engineer;

Trucks

Gender F

Ethnicity HISPANIC
Firm Type DBE

Back To Query Form




MEYERS EARTHW(y JRK, INC.

General Engineering ontﬂactar'

November 16, 2018

State of California
Department of Transportation
Office Engineer

1727 30t Street
Sacramento, CA 95816

RE: Contract Number 09-353204
Caltrans Route 190
DBE Good Faith Efforts Documentation
To Whom It May Concern:
The following is a summary of Meyers Earthworks' DBE Participation and Good Faith Efforts Documentation.

Attachment A: Shows the items Meyers Earthwork has made available to DBE subcontracting firms.

Attachment B: This section shows our companies solicitations including faxed and emailed Invitations
to Bid, fax confirmations, and phone logs.

Attachment C: This section shows chosen firms and their attached quotes along with rejected quotes.
It also shows reasoning behind the selection.

Attachment D: Shows publication efforts to solicit and advertise all certified DBE’s that are able to
perform the work.

Attachment E: Shows our efforts made to provide interested DBE's access to plans and specifications.

Attachment F- Shows our efforts made to provide assistance to acquire bonding, lines of credit, or
insurance.

Attachment G- Attached information shows the efforts made to DBE’s to assist in obtaining necessary
equipment, supplies, and materials or related assistance or services.

Attachment H- Shows the names and dates agencies were contacted to obtain assistance in
contacting DBE firms.

DIR # 1000010604

P.O. Box 493730, Redding, CA 96049
530-365-8858/Fax 530-365-3941



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

mdders Name: Meyers Earthwork

Contract No.: __(09-353204

Page 10of 3

1. List items of work the Bidder made available to DBE firms. Identify fems of work the Bidder might otherwise parform with its own forces, items that have been broken

down Into sconomically feasibie units to facilitate DBE participation, and items for which the Bidder has established fiexible ime frames for performance and delivery schedules in a
manner that encourages and fciltates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonsirate that
sufficient work to meet the goal was made available to DBE firms.

S | ST | MENERA (SnEgeey| | g
See Attachment A |[(Jves [Owno |[Jves [Ono | [Jves [Jno
COves [Ono ([Jves [Jno | [Jyes [Ono
Oves [Owo |COves [Ono | [Jves [One
Oves [Owno |Oves [Ono | [Jves [Ono
Oves [Ono [Cves [Ono | [Jves [Jno
Oves [Owno [CJves [Ono | [Jves [Jno
Clves [Ono |[COves [Ono | Clves [Owo
Olves [Owo |COves [Ono | Oves [Ono
Oves [Ono |[Jves [Ono | [Jyes [Jno
Oves [Owo |[Jves [Owo | Oves [Ono
Oves [Owno |COves [Owo | OOves [Ono
Oves [Owno (COves [Owno | [Jyes [Jno
Oves [Owo |Oves [we | Oves [wo
Cves [Owno |[Jves [Owno | (Oves [Jno
Cves [Ono |[CJves [Ono | Clves [Ino
Oves [Owno |[Jves [Ono | OOves [Ono
Oves [Owno |COves [Ono | [yes [Ono
Oves [Onvo |[Jves [Ono | OOves [Ino
Oves [Owo |Oves [wo | Oves [no
Oves [Owo |[Jves [Ono | [Jyes [no
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2. List the names of certified DBEs and all the dates on which they were solicited to bid on this projedt. Indude the tems of work offered and the dates and methods used for fallowing

up initial and follow-up salicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail g ephone records, fax
ete.
Name of DBE Solicited Date of Initial Solicitation kems of Work Offered Fallow Up Methods and Dates
See Attachment B
3. For each item of work made available, indicate whether the Bidder p plans and specifications specific to the items of work being offered, list the selected firm and its status as a

DBE, the mﬁumummmwnmh-m firm, lndthum:-dﬁrmhud! DBE ifthe selected firm is not a DBE. Provide copies of each DBE and Non-DBE
quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

tams of Work s,.m::'...:imm b :.:::"‘“" N'::_%:E Name of Rejscted Fim Q"G‘;" Hrios D‘m""'““
See Attachment C| [Jyes []no
[Cyes [Jno
Oyes [wno
Oyes [Ono
Oyes [Ono
[Cyes [Jno
[Oyes [Ono
[Cyes [Owno
COyes [Ono
|Fthe firm selected for the item is not a DBE, provide the for the ion on & sep shest and attach names, addresses, and phone numbers for the firms listed above.

Mm-bmmqmmmﬁndhmchdhbﬂilhmm
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4. Describe the Bidder's h efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting
documents.

Description of Outreach Dates Location (if applicable) Results
See Attachment D
ED-:rln‘!h.thmhywﬂmduﬂﬁﬂhId‘qulhhbm.b«lhmmeil i and requi ofthe C to assist them in
g to a solicitation. Idenlify the DBEs assisted, the type of information provided, and the date of the Provide copies of supp g
“See Attachment E
6. Describe the Bidder's efforts made to assist r d DBEsin ining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assi offered, and the
dates. Provide copies of supporting c nt
See Attachment F
7. Describe the Bidder's efforts made to assist interested DBEs in obtaining i ials, or related assi of services, excludi

equipment the DBE purchases or leases from the prime contractor or its affiliate. Idnnmyl\nDBEu:MlulydenuMmdmnuos Prudauphsofsmmng
documents. List efforts made to assist interested DBEs in obtaining bonding lines of credit, i or related or

exciuding supplies and equipment the DBEmbwnmm.malmlmlhlpﬂfMemMnrhm Idlnlifjlho DBE assisted, the assistance offerad, and the date.
Provide copies of supporting documents.

See Attachment G

8. List the nln-ﬂw and the dales on which they were contacled to provide assistanca in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing,

provide copies of supg

See Attachment H

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabifiies, this d is ble in alt i For infk call (916) 445-1233,
TIY 714 amhmM-dFmMmm!imN&ﬂ.ﬂs—N Sacramento, CA 85814,

Contract No. 09-353204
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Meyers Earthwork, Inc.

Bid Date: 11/15/18

Caltrans Route 190 Attachment A Bid Time: 2:00 PM
Contract No. 09-353204 Estimator: Trevor Meyers
Total Bid-$1,976,688
Bidder Item broken down Percentge
Bid Description Normally to Facilitate Amount of
ltem Performs Participation Contract
Lead Compliance Plan NO YES $2,000 0.10%
Develop Water Supply YES YES $50,000 2.50%
Construction Area Signs NO YES $5,500 0.27%
raffic Control System YES YES $185,371 9.37%
Portable Delineator NO YES $4,050 0.20%
Flashing Beacon (Portable) NO YES $2,400 0.12%
Portable Changeable Message Sign YES YES $12,000 0.60%
: I IPrepare Storm Water Pollution Prevention Plan NO YES $4,000 0.20%
I {{Storm Water Annual Report YES YES $2,000 0.10%
Street Sweeping YES YES $40,000 2.02%
reated Wood Waste YES YES $1,980 0.10%
Contractor-Supplied Biologist NO YES $42,000 2.12%
Natural Resource Protection Plan NO YES $9,000 0.45%
Temporary High-Visibility Fence YES YES $7,360 0.37%
Clearing and Grubbing YES YES $30,000 1.51%
Duff (Acre) YES YES $24,360 1.23%
Class 2 Aggregate Base YES YES $126,490 6.39%
i {{Hot Mix Asphalt (Type A) YES YES $415,800 21.03%
Data Core NO YES $3,000 0.15%
ack Coat YES YES $4,000 0.20%
4" Corrugated Steel Pipe YES YES $43,200 2.18%
4" Steel Flared End Section YES YES $4,500 0.23%
Remove Culvert YES YES $3,280 0.16%
Rock Slope Protection (1/4 T, Method B) YES YES $14,080 0.71%
Rock Slope Protection (No. 2, Method B) YES YES $4,440 0.22%
I fIRock Slope Protection Fabric YES YES $784 0.04%
‘= |IRemove Delineator YES YES $3,250 0.16%
i1 {Delineator (Class 2) NO YES $7,750 0.39%
Milepost Marker NO YES $1,250 0.06%
Marker (Culvert) NO YES $1,000 0.05%
Remove Marker YES YES $625 0.03%
Remove Roadside Sign YES YES $1,260 0.06%
Salvage Roadside Sign YES YES $300 0.02%
Furnish Single Sheet Aluminum Sign NO YES $1,824 0.09%
Retroreflective Sheeting (Type XI) NO YES $684 0.03%
Roadside Sign-One Post NO YES $4,350 0.20%
Paint Traffic Stripe (2-COAT) NO YES $19,800 1%
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